| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 510 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $  577,705.12 RQUTE : US 27
CALL CRDER : 510 CONTRACT ID : M -27283-B COUNTI ES : ALLEN
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 11/20/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 20000AN
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANE BID LOVBI D
1 35-1139301 E & B PAVING INC $ 606, 233.00 100. 0000%
2 351065659 BROCKS CONSTRUCTI ON COVPANY | NC $  693,671.08 114. 4231%
| (1) 35-1139301 | (2) 35 1065659 |
|E & B PAVING |NC. | BROCKS CONSTRUCTI ON  COVPANY |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ e
SECTI ON 0001  PATCH AND REHAB HVA PAVEMVENT
| | |
0001 105-07038 4.000 MOS | 2000. 00000 8000. 00| 1910. 00000 7640. 00|
FIELD OFFI CE, A | | |
0002 106- 03285 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0003 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNMENT | | |
0004 110-01001 LUMP|  30000. 00000 30000.00]  34000. 00000 34000. 00|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0005 202-02772 32.000 EACH| 405. 00000 12960. 00| 465. 02000 14880. 64|
CASTING REMOVE | | |
0006 304-07490 4663.000 TON | 103. 00000 480289. 00| 104. 55000 487516. 65|
HVA PATCHING TYPE B | | |
0007 507-07479 200.000 TON | 100. 00000 20000. 00| 168. 74000 33748. 00|
HVA PARTI AL DEPTH PATCH | | |
0008 720-01894 2.000 EACH 590. 00000 1180. 00| 815. 43000 1630. 86|
CASTING FURNI SH AND ADJUST TO GRADE | | |
0009 720- 44000 34.000 EACH 405. 00000 13770. 00 465. 02000 15810. 68|
CASTING ADJUST TO GRADE | [ [
0010 720- 45605 10.000 LFT | 560. 00000 5600. 00| 474. 31000 4743. 10|
STRUCTURE, MANHOLE, RECONSTRUCT | | [
0011 720- 45615 10.000 LFT | 560. 00000 5600. 00| 474. 31000 4743. 10|
STRUCTURE, | NLET, RECONSTRUCT | | |
0012 801-06640 79.000 EACH 75. 00000 5925. 00| 89. 00000 7031. 00|
CONSTRUCTI ON SIGN, A | | |
0013 801-06710 50. 000 DAY | 50. 00000 2500. 00| 18. 00000 900. 00|
FLASHI NG ARROW S| GN | | |
0014 801-06775 LUMP|  15700. 00000 15700.00|  76978. 05000 76978. 05|
MAI NTAI NI NG TRAFFI C | | |
0015 801-92448 300.000 DAY | 5. 00000 1500. 00| 5. 00000 1500. 00|

CONSTRUCTI ON SI GNS, MOBI LE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 510 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 577, 705. 12 ROUTE : US 27
CALL CRDER : 510 CONTRACT ID : M -27283-B COUNTI ES : ALLEN
LETTI NG DATE : 09/14/04 10:00 AM DISTRCT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35 1139301 | (2) 35 1065659 |
|E & B PAVING |NC. | BROCKS CONSTRUCTI ON COMVPANY |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ o m m e e e o e e et et et e e e e e e e e e et e e e e e e e e e e e eemeemeeooo-
0016 805-02328 493.000 LFT | 1. 00000 493. 00| 1. 00000 493. 00|
SIGNAL CABLE, 1C 14GA. | | |
0017 805-78795 164.000 LFT | 8. 50000 1394. 00| 8. 50000 1394. 00|
SAW CUT FCR ROADWAY LOOP AND SEALER | | |
0018 808-06726 24.000 LFT | 40. 00000 960. 00| 20. 00000 480. 00|
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
24 I'N, | | |
0019 808- 75100 36.000 LFT | 10. 00000 360. 00| 5. 00000 180. 00|
TRANSVERSE MARKI NGS, PAI NT, CROSSWALK | | |
LINE, 6 IN. | | |
SECTI ON TOTALS | $ 606, 233.00| $  693,671.08|
------------------------------------------ o m m et o e o e e et e e et e e e e e e e e et e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 606, 233. 00| $ 693, 671. 08|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 520 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 228, 302. 73 ROUTE : SR 15
CALL ORDER : 520 CONTRACT ID : M -27622-B COUNTI ES : ELKHART
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT © FT. WAYNE DI STRICT
CONTRACT TIME : 11/15/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 20000AQ
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1  35-1065659 BROOKS CONSTRUCTI ON COMPANY | NC $ 232, 401. 31 100. 0000%
2 350918397 R ETH R LEY CONSTRUCTI ON $ 233, 243. 82 100. 3625%
| (1) 35- 1065659 | (2) 35-0918397 [
| BROCKS CONSTRUCTI ON COMPANY | R ETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRICE AMOUNT| UNIT PRICE AVOUNT
------------------------------------------ o m e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eeeaeaas
SECTI ON 0001  HVA RESURFACE
| | |
0001 105-07039 3.000 MOS | 1600. 00000 4800. 00| 2500. 00000 7500. 00|
FI ELD OFFI CE, B | | [
0002 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAl LED MATERI AL | | [
0003 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNMVENT | | |
0004 110-01001 LUMP|  11500. 00000 11500.00|  11661. 00000 11661. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202-52710 60.000 SYS | 25. 00000 1500. 00| 30. 00000 1800. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0006 202-90277 6.000 EACH| 260. 00000 1560. 00| 260. 00000 1560. 00|
DETECTOR HOUSI NG, REMOVE | | |
0007 301-07448 100. 000 TON | 27.80000 2780. 00| 10. 00000 1000. 00|
COVPACTED AGGREGATE, NO. 53, BASE | | [
0008 304- 07490 644.000 TON | 100. 00000 64400. 00| 106. 60000 68650. 40|
HVA PATCH NG TYPE B | [
0009 306- 08034 8951. 000 SYS | 1. 18000 10562. 18| 0. 80000 7160. 80|
M LLI NG, ASPHALT, 1 1/2 IN. | |
0010 306- 08043 1623.000 SYS | 0. 55000 892. 65| 4. 00000 6492. 00|
M LLI NG, TRANSI TI ON | | |
0011 401-07334 780.000 TON | 49. 00000 38220. 00| 42.81000 33391. 80|
Q: HVA, 3, 76, SURFACE, 9.5 nm | | [
0012 406- 05520 3.000 TON | 150. 00000 450. 00| 100. 00000 300. 00|
ASPHALT FOR TACK COAT | | |
0013 604-06070 75.000 SYS | 63. 00000 4725. 00| 35. 00000 2625. 00|
S| DEWALK, CONCRETE | | |
0014 604-07896 55.000 SYS | 110. 00000 6050. 00| 113. 00000 6215. 00|
CURB RAMP, CONCRETE, B | | [
0015 604- 07899 34.000 SYS | 95. 00000 3230. 00| 106. 00000 3604. 00|

CURB RAMP, CONCRETE, E



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 520 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 228, 302. 73 ROUTE : SR 15
CALL ORDER : 520 CONTRACT ID : M -27622-B COUNTI ES : ELKHART
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351065659 | (2) 35 0918397 |
| BROOKS CONSTRUCTI ON COVPANY | RI ETH RI LEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e meemeemeeooo-
0016 604-07901 50.000 SYS | 200. 00000 10000. 00| 132. 00000 6600. 00|
CURB RAMP, CONCRETE, G | |
0017 605-06120 615.000 LFT | 19. 50000 11992. 50| 45. 80000 28167. 00|
CURB, CONCRETE | |
0018 610-07486 90.000 TON | 80. 00000 7200. 00| 71. 00000 6390. 00|
HVA FOR APPROACHES, TYPE A | | |
0019 621-06574 50.000 SYS | 10. 00000 500. 00| 35. 00000 1750. 00|
SODDI NG | | [
0020 715-05049 15.000 LFT | 40. 00000 600. 00| 23. 50000 352. 50|
PIPE, TYPE 4, CIRCULAR 8 IN | | |
0021 715-05149 165.000 LFT | 27. 00000 4455, 00| 14. 00000 2310. 00|
PIPE, TYPE 2, CIRCULAR 12 IN. | | |
0022 720- 44000 1.000 EACH 650. 00000 650. 00| 260. 00000 260. 00|
CASTING ADJUST TO GRADE | | |
0023 720-45115 1.000 EACH 1500. 00000 1500. 00| 1000. 00000 1000. 00|
I NLET, A8, MODI Fl ED | | |
0024 801-06203 212.000 LFT | 0. 50000 106. 00| 0. 17000 36. 04|
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | [
0025 801-06207 212.000 LFT | 1. 00000 212. 00| 2. 50000 530. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
41N, | | |
0026 801-06640 20.000 EACH 55. 00000 1100. 00| 55. 00000 1100. 00|
CONSTRUCTI ON SI &N, A | | |
0027 801-06775 LUMP|  28350. 00000 28350.00|  17722. 30000 17722. 30|
MAI NTAI NI NG TRAFFI C | | |
0028 805-02503 2960.000 LFT | 0. 60000 1776. 00| 0. 60000 1776. 00|
CABLE, ROADVAY LOCP, 1C 14GA | | |
0029 805- 78785 6.000 EACH 390. 00000 2340. 00| 390. 00000 2340. 00|
SI GNAL DETECTCR HOUSI NG | | |
0030 805- 78795 990.000 LFT | 7. 20000 7128. 00| 7. 20000 7128. 00|
SAW CUT FOR ROADWAY LOCP AND SEALER [ | |
0031 808-05929 300.000 LFT | 1. 75000 525. 00| 1. 75000 525. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ |
CROSSWALK LINE, 8 IN. | | |
0032 808-06703 130.000 LFT | 0. 85000 110. 50| 0. 85000 110. 50|
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0033 808-06714 5236.000 LFT | 0. 18000 942. 48] 0. 18000 942. 48]
LINE, PAINT, SOLID, YELLOW 4 IN [ [ [
0034 808- 75100 368.000 LFT | 0. 75000 276. 00| 0. 75000 276. 00|

TRANSVERSE MARKI NGS, PAI NT, CROSSWALK
LINE, 6 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 520 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 228, 302. 73 ROUTE : SR 15
CALL ORDER : 520 CONTRACT ID : M -27622-B COUNTI ES : ELKHART
LETTI NG DATE : 09/14/04 10: 00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35- 1065659 | (2) 35 0918397

I
| BROOKS CONSTRUCTI ON COVPANY | R ETH RI LEY CONSTRUCTI ON |
LINE NO/ I TEM CODE / ALT

I I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m mm et e e e e e e e e e e e e e e e
0035 808- 75240 400. 000 LFT | 0. 85000 340. 00| 0. 85000 340. 00|

LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |

IN. I I I
0036 808-75278 100. 000 LFT | 2.50000 250. 00| 2.50000 250. 00|

TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
SOLID YELLON CROSSHATCH LINE, 12 IN. | | |
0037 808-75297 81.000 LFT | 5. 00000 405. 00| 5. 00000 405. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 24 IN. | | |
0038 808- 75320 7.000 EACH 86. 00000 602. 00| 86. 00000 602. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0039 808- 75325 3.000 EACH 123. 00000 369. 00| 123. 00000 369. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) | | |
SECTI ON TOTALS | $  232,401.31] $  233,243.82|

CONTRACT TOTALS | $ 232, 401. 31| $ 233, 243. 82|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

09/ 27/
530 -1

ENG NEER S ESTI MATE: $ 315, 356. 79 RQUTE :
CALL CRDER : 530 CONTRACT ID : M -27669-A COUNTI ES
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 11/19/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET-ASI DE :
VENDOR RANKI NG :
RANK VENDCR NO. / NAVE

1  35-1065659 BROCKS CONSTRUCTI ON COVPANY | NC $

2  35-1817530 PI ONEER ASSOCI ATES, | NC. $

3  35-1438272 DAVES EXCAVATI NG | NC. $

DATE :
PAGE :
SR 114 & SR 105
HUNTI NGTON
2000QAU
TOTAL % OVER
BI D LOWVBI D
203, 497. 55 100. 0000%
242,528. 55 119. 1800%
270,017.81 132. 6884%

04

| (1) 351065659 | (2) 35 1817530

| (3) 35-1438272

I NC.

7761.

8124.

10264.

5386.

6977.

6542.

36036.

260.

291.

6967.

240.

00
00

.00
.00

00

00

00

00

00

00

00

40
00

| BROCKS CONSTRUCTI ON COVPANY | Pl ONEER ASSQOCI ATES, | NC. | DAVES EXCAVATI NG

LINE NO / | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE

------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeoo-

SECTI ON 0001  DRAI NAGE CORRECTI ON AND SMALL STRUCTURE REPAI R

[ I I

0001 105-06845 LUWP| 5500. 00000 5500. 00| 5400. 00000 5400. 00| 7761. 00000
CONSTRUCTI ON ENGI NEERI NG | | [

0002 105-07038 3.000 NOS | 1522. 00000 4566. 00| 1400. 00000 4200. 00| 2708. 00000
FIELD OFFI CE, A [ | [

0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000
FAI LED MATERI AL | | [

0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000
QUALI TY ASSURANCE ADJUSTMENT | | [

0005 110-01001 LUMP|  10150. 00000 10150. 00|  12000. 00000 12000.00|  10264. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0006 202-51330 LUMP| 2500. 00000 2500. 00| 8700. 00000 8700. 00| 5386. 00000
PRESENT STRUCTURE, REMVE , STR NO. 13 | | |

0007 202-51330 LUWP| 2500. 00000 2500. 00| 9300. 00000 9300. 00| 6977. 00000
PRESENT STRUCTURE, REMOVE , STR NO. 17 | | |

0008 202-51330 LUMP| 3000. 00000 3000.00]  10800. 00000 10800. 00| 6542. 00000
PRESENT STRUCTURE, REMVE , STR NO. 18 | | |

0009 203-02000 990. 000 CYS | 16. 00000 15840. 00| 14. 00000 13860. 00| 36. 40000
EXCAVATI ON,  COMMON | | |

0010 203-02131 5.000 CYS | 50. 00000 250. 00| 100. 00000 500. 00| 52. 00000
EXPLORATORY EXCAVATI ON | | |

0011 205-06937 100.000 LFT | 2.00000 200. 00| 2. 66000 266. 00| 2.91000
TEMPORARY SI LT FENCE | | |

0012 211-07454 220.000 CYS | 20. 00000 4400. 00| 25. 00000 5500. 00| 31. 67000
STRUCTURE BACKFI LL | | |

0013 303-04489 6.000 TON | 45. 00000 270. 00| 50. 00000 300. 00| 40. 00000
COMPACTED CRUSHED AGGREGATE, 8 | | [

0014 303-07449 80.000 TON | 25. 00000 2000. 00| 15. 00000 1200. 00| 14. 82000

COVPACTED AGGREGATE, NO 73

1185.

60



CULVERT, PRECAST BOX, RElI NFORCED |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 530 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 315, 356. 79 ROUTE : SR 114 & SR 105
CALL ORDER : 530 CONTRACT ID : M -27669-A COUNTI ES :  HUNTI NGTON
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351065659 | (2) 35 1817530 | (3) 35-1438272
| BROOKS CONSTRUCTI ON COMPANY | Pl ONEER ASSOCI ATES, | NC. | DAVES EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e et e e e e e e e e e e e e et o e e e e e e e e e e eemeemeeoo-
0015 303-07662 12.000 TON | 30. 00000 360. 00| 50. 00000 600. 00| 20. 71000 248. 52
STONE , NO. 2 | |
0016 306-08043 390.000 SYS | 7.00000 2730. 00| 10. 00000 3900. 00| 12. 04000 4695. 60
MLLING TRANSI TI ON | | |
0017 402-07433 400.000 TON | 33. 90000 13560. 00| 35. 00000 14000. 00| 38. 22000 15288. 00
HVA SURFACE, TYPE B | |
0018 406- 05520 1.500 TON | 200. 00000 300. 00| 250. 00000 375. 00| 273. 00000 409. 50
ASPHALT FOR TACK COAT | |
0019 601-06035 100.000 LFT | 17. 00000 1700. 00| 17. 00000 1700. 00| 28. 96000 2896. 00
GUARDRAI L, RESET | | |
0020 610-07486 30.000 TON | 60. 00000 1800. 00| 85. 00000 2550. 00| 92. 82000 2784. 60
HVA FOR APPROACHES, TYPE A | [
0021 615-06490 29.000 EACH 120. 00000 3480. 00| 120. 00000 3480. 00| 131. 04000 3800. 16
R GHT OF VAY MARKER | |
0022 615-06527 2.000 EACH 610. 00000 1220. 00| 610. 00000 1220. 00| 666. 00000 1332. 00
MONUVENT, SECTI ON' CORNER | | [
0023 615-07832 1.000 EACH 665. 00000 665. 00| 665. 00000 665. 00| 750. 00000 750. 00
BENCH MARK POST | | [
0024 616-02281 5.000 CYS | 200. 00000 1000. 00| 370. 00000 1850. 00| 66. 00000 330. 00
GROUT FOR RI PRAP | | |
0025 616-02320 675.000 SYS | 0. 80000 540. 00| 3.00000 2025. 00| 1. 84000 1242.00
GEOTEXTI LES | | |
0026 616-06405 535.000 TON | 22. 00000 11770. 00| 22. 00000 11770. 00| 25. 62000 13706. 70
Rl PRAP, REVETNMENT | |
0027 616-93766 136.000 SYS | 7.00000 952. 00| 21. 00000 2856. 00| 25. 12000 3416. 32
BREAKI NG CONCRETE SLOPEWALL |
0028 616-95754 156.000 LFT | 6. 00000 936. 00| 9. 00000 1404. 00| 23. 13000 3608. 28
PAVED S| DE DI TCH, BREAK | | |
0029 621-01004 1.000 EA 250. 00000 250. 00 400. 00000 400. 00| 880. 00000 880. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621-06545 1.000 TON | 525. 00000 525. 00| 549. 00000 549. 00| 600. 00000 600. 00
FERTI LI ZER | | |
0031 621-06553 300.000 LBS | 2.90000 870. 00| 2. 89000 867. 00| 3. 16000 948. 00
SEED M XTURE, R | | |
0032 621-06565 4.000 TON | 440. 00000 1760. 00| 419. 00000 1676. 00| 458. 00000 1832. 00
MULCH NG MATERI AL |
0033 702- 94656 3.600 CYS | 500. 00000 1800. 00| 750. 00000 2700. 00| 138. 78000 499. 61
CONCRETE, B | |
0034 714-04875 66.000 LFT | 550. 00000 36300. 00| 650. 00000 42900. 00| 632. 05000 41715. 30
I
I

CONCRETE, 10 FT. X 2 FT. [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 530 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 315, 356. 79 ROUTE : SR 114 & SR 105
CALL CRDER : 530 CONTRACT ID : M -27669-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 09/14/04 10: 00 AM DISTRCT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35 1065659 | (2) 35 1817530 | (3) 35-1438272
| BROOKS CONSTRUCTI ON COMPANY | Pl ONEER ASSOCI ATES, | NC. | DAVES EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0035 714-26703 8.000 LFT | 1200. 00000 9600. 00 2000. 00000 16000. 00| 935. 50000 7484. 00

CULVERT, PRECAST BOX, REI NFORCED [
CONCRETE, 6 FT. X 4 FT. |

I I
I I
0036 715-05048 20.000 LFT | 25. 00000 500. 00| 24. 00000 480. 00| 41. 00000 820. 00
PIPE, TYPE 4, CIRCULAR 6 IN | |
0037 715-05049 20.000 LFT | 30. 00000 600. 00| 26. 00000 520. 00| 32. 71000 654. 20
PIPE, TYPE 4, CIRCULAR 8 IN [ |
0038 715-05209 10.000 LFT | 40. 00000 400. 00| 54. 00000 540. 00| 60. 84000 608. 40
PI PE, TYPE 4, CIRCULAR 18 IN. | |
0039 715-05212 80.000 LFT | 45. 00000 3600. 00| 37. 00000 2960. 00| 80. 14000 6411. 20
PI PE, TYPE 4, CIRCULAR 24 IN. | |
0040 715-05242 144.000 LFT | 60. 00000 8640. 00| 86. 00000 12384. 00| 90. 81000 13076. 64
PIPE, TYPE 1, DEFORVED, 8.9 SQ FT. | |
0041 715-05249 84.000 LFT | 100. 00000 8400. 00| 135. 00000 11340. 00| 131. 74000 11066. 16
PIPE, TYPE 1, DEFORVED, MN. AREA 18.1 | |
SFT. | | [
0042 715-06501 2.000 EACH 1275. 00000 2550. 00| 2700. 00000 5400. 00| 902. 30000 1804. 60
CONCRETE ANCHOR, MN. AREA 8.9 SQ FT. | | |
0043 715- 06802 2.000 EACH 2300. 00000 4600. 00| 2800. 00000 5600. 00| 607. 46000 1214. 92
CONCRETE ANCHOR, M N. AREA 18.1 SQ FT. | | |
0044 720-90984 5.000 EACH 2500. 00000 12500. 00| 1800. 00000 9000. 00| 3400. 00000 17000. 00
MANHOLE, C2 | | |
0045 801-04308 6.000 EACH 30. 00000 180. 00| 30. 00000 180. 00| 152. 88000 917. 28
ROAD CLOSURE S| GN ASSEMBLY | | |
0046 801- 06625 46.000 EACH 33. 00000 1518. 00| 33. 00000 1518. 00| 92. 82000 4269. 72
DETOUR ROUTE MARKER ASSEMBLY | |
0047 801-06640 56.000 EACH| 21. 00000 1176. 00| 20. 00000 1120. 00| 61. 15000 3424. 40
CONSTRUCTI ON SI G\, A | | [
0048 801- 06645 2.000 EACH 1. 00000 2.00| 1. 00000 2.00| 109. 20000 218. 40
CONSTRUCTI ON SI GN, B | | [
0049 801-06775 LUMP|  12815. 00000 12815. 00| 3200. 00000 3200. 00| 2900. 00000 2900. 00
MAI NTAI NI NG TRAFFI C | | [
0050 801-07119 360.000 LFT | 1. 05000 378. 00| 1. 05000 378. 00| 8. 32000 2995. 20
BARRI CADE, I11-B | |
0051 802-05704 26.000 LFT | 7. 40000 192. 40| 13. 60000 353. 60| 12. 00000 312.00
SI GN POST, SQUARE, 1, UNREI NFORCED | |
ANCHOR BASE | | [
0052 802- 76035 9.000 SFT | 53. 00000 477. 00| 12. 20000 109. 80| 27. 30000 245. 70

SIGN, SHEET, ENCAPSULATED LENS W TH | [ [
LEGEND, 0.100 IN. TH CKNESS | |

0053 808-06712 360.000 LFT | 0. 25000 90. 00| 0. 25000 90. 00| 0. 54000 194. 40
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04

PAGE : 530 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 315, 356. 79 ROUTE : SR 114 & SR 105
CALL ORDER : 530 CONTRACT ID : M -27669-A COUNTI ES :  HUNTI NGTON
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35- 1065659 [(2) 35-1817530 [ (3) 35-1438272
| BROOKS CONSTRUCTI ON COMPANY | PI ONEER ASSCCI ATES, | NC. | DAVES EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e e m o e e e et e e et e e m e e e e e e e e e e e e e e e e e e e meeoeeooo-
0054 808-06713 2800.000 LFT | 0. 25000 700. 00| 0. 25000 700. 00| 0. 54000 1512. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0055 808- 75996 17.000 EACH 10. 00000 170. 00| 25. 00000 425. 00| 26. 00000 442.00
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE I I I
0056 808-75998 17.000 EACH 41. 95000 713. 15| 41. 95000 713. 15| 84. 00000 1428. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 203, 497. 55| $  242,528. 55| $  270,017.81
------------------------------------------ o

CONTRACT TOTALS | $ 203, 497. 55| $ 242, 528. 55| $ 270,017.81




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 534 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $  217,572.50 RQUTE : VAR QUS
CALL CRDER : 534 CONTRACT ID : M -27728-B COUNTI ES : PARKE MONTGOMERY
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/23/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 996100D
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LONBI D
1  35-1111003 VH TE CONSTRUCTI ON, | NC. $ 227,280.75 100. 0000%
2 35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 232,594. 25 102. 3378%
3  35-1917625 M LESTONE CONTRACTCRS, L.P. $ 262, 400. 00 115. 4519%

(1) 35 1111003 (3) 35-1917625

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN [

I I I
| WHl TE CONSTRUCTI ON, | NC. | RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e o m o e e et e e et e e e o e o e e e e e e e e e e e e e e eemee—eeooo-
SECTI ON 0001  HVA RESURFACE
I I I
0001 106-03285 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | |
0002 106-03289 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0003 110-01001 LUMP|  11250. 00000 11250.00|  11500. 00000 11500. 00|  13000. 00000 13000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 301-07448 150.000 TON | 28. 00000 4200. 00 48. 00000 7200. 00| 50. 00000 7500. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0005 303-07449 258.000 TON | 93. 50000 24123. 00| 99. 00000 25542. 00| 120. 00000 30960. 00
COVPACTED AGGREGATE, NO 73 | |
0006 304-07489 150. 000 TON | 105. 00000 15750. 00| 104. 00000 15600. 00| 80. 00000 12000. 00
HVA PATCH NG TYPE A | | |
0007 402-07450 2400.000 TON | 65. 60000 157440. 00| 62. 50000 150000. 00| 78. 00000 187200. 00
HVA, TYPE A, WEDGE AND LEVEL | | |
0008 405- 05517 16.000 TON | 250. 00000 4000. 00| 475. 00000 7600. 00| 360. 00000 5760. 00
ASPHALT FOR PRI ME COAT |
0009 406- 05520 6.000 TON | 325. 00000 1950. 00| 200. 00000 1200. 00| 250. 00000 1500. 00
ASPHALT FOR TACK COAT | [
0010 801-06640 8.000 EACH 125. 00000 1000. 00| 138. 00000 1104. 00| 115. 00000 920. 00
CONSTRUCTI ON SI &N, A | [ [
0011 801-06775 LUVP| 5300. 00000 5300.00]  10200. 00000 10200. 00| 1300. 00000 1300. 00
MAI NTAI NI NG TRAFFI C | [ [
0012 808-06711 75.000 LFT | 5. 25000 393. 75 6. 25000 468. 75| 6. 00000 450. 00
LINE, PAINT, BROKEN, WH TE, 4 IN | |
0013 808-06713 190.000 LFT | 5. 25000 997. 50| 6. 25000 1187. 50| 5. 00000 950. 00
LINE, PAINT, SOLID, VHITE, 4 IN | | |
0014 808- 75297 66.000 LFT | 13. 25000 874. 50| 15. 00000 990. 00| 13. 00000 858. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 534 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 217, 572. 50 ROUTE : VAR OUS
CALL CRDER : 534 CONTRACT ID : M -27728-B COUNTI ES @ PARKE MONTGOMERY
LETTI NG DATE : 09/14/04 10: 00 AM DISTRICT  : CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35 1111003 | (2) 35-0918397 | (3) 35-1917625
| WH TE CONSTRUCTI ON, | NC. | RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT
------------------------------------------ o m m e et o e e ot e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTI ON TOTALS | $ 227, 280.75]| $  232,594.25]| $ 262, 400.00
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeaooo-

CONTRACT TOTALS | $ 227, 280. 75| $ 232, 594. 25| $ 262, 400. 00




ENG NEER S ESTI MATE: $ 81, 155. 65
CALL CRDER : 540
LETTI NG DATE : 09/14/04 10:00 AM
CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT

CONTRACT TI ME :

URBAN

M -27775-A

VI NCENNES DI STRI CT

10 WORK DAYS

RQUTE
CQOUNTI ES :

PRQJECT( S)

VANDERBURGH

998200C

PAGE

09/ 27/ 04

540 -1

100. 0000%
112. 6901%
154. 7058%

1  35-1139301
2  35-0626844
3  35-2040801

E & B PAVING | NC
RUDCLPH, J.H & CO

GOHVANN ASPHALT & CONSTRUCTI QN,

I NC.

51, 000. 00
57,472. 00
78, 900. 00

| E & B PAVI NG

LINE NO/ | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY |

__________________________________________ +

SECTI ON 0001  HVA RESURFACE

I

0001 105-07038 2.000 MXS |
FI ELD OFFICE, A |

0002 106- 03285 1.000 DAL |
FAl LED MATERI AL

0003 106- 03289 1.000 DAL |
QUALI TY ASSURANCE ADJUSTMENT

0004 110-01001 LUWP
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0005 306- 08043 600. 000 SYS
M LLI NG, TRANSI Tl ON |

0006 402-07433 750. 000 TON
HVA SURFACE, TYPE B |

0007 402-07438 90.000 TON |
HVA | NTERVEDI ATE, TYPE B [

0008 406- 05520 2.500 TON |
ASPHALT FOR TACK CQOAT

0009 801-06640 3.000 EACH
CONSTRUCTI ON SIGN, A

0010 801-06775 LUWP
MAI NTAI NI NG TRAFFI C

0011 808-06714 1625.000 LFT
LINE, PAINT, SOLID, YELLOW 4 IN. , FOR |
PARKI NG LANE |

SECTI ON TOTALS [

CONTRACT TOTALS

(1) 35 1139301

UNT PRI CE

1000. 00000
1. 00000

1. 00000
3300. 00000
1. 00000
45. 00000
55. 00000
215. 00000
250. 00000
4298. 00000

0. 50000

| (2) 35 0626844

| (3) 35-2040801
| GOHVANN ASPHALT & CONSTR , |

I NC. | RUDOLPH, J.H & CO
Ammxmn” UNIT PRI CE Ah(lhﬁﬂ
2000 001 1295. 00000 2590 od

1.ooI 1. 00000 1.od
1.001 1. 00000 1.od
3300.00’ 2800. 00000 2800 od
600.00} 5. 00000 3000. 00
33750.00} 50. 85000 38137. 50
4950.00, 67. 00000 6030. 00
537.50“ 195. 00000 487.50
750.00, 150. 00000 450 oo;
4298.00" 3000. 00000 3000 ooﬂ
812.50# 0. 60000 975. 00

I I

51, 000 oo, $ 57, 472. 00
5100000 7 $  57,472.00)

3800

72.

68.
220
150

3983.

UNI'T PR CE

. 00000
. 00000
. 00000

00000

. 70000

00000
00000
00000
00000
00000

. 60000

4400. 00
1.00
1.00
3800. 00
4620. 00
54000. 00
6120. 00
550. 00
450. 00

3983. 00

975. 00

78, 900. 00

78, 900. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 550 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $  235,989. 45 RQUTE : SR 9
CALL CRDER : 550 CONTRACT ID : M -27778-A COUNTI ES : HANCOCK
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 30000BB
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1151771 CALUVET ASPHALT PAVING CO | NC. $ 192, 212. 63 100. 0000%
2 35-1139301 E & B PAVING | NC $ 194, 000. 00 100. 9298%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 214, 649. 75 111. 6730%
4  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 215, 469. 16 112. 0993%
| (1) 35-1151771 | (2) 35-1139301 | (3) 35-0918397
| CALUVET ASPHALT PAVING CO. | |E & B PAVING | NC, | RIETH RI LEY CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e oo
SECTI ON 0001  HVA RESURFACE
[ | [
0001 105- 06845 LUVP| 500. 00000 500. 00| 2500. 00000 2500. 00| 1000. 00000 1000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 3.000 M6 | 1800. 00000 5400. 00| 1500. 00000 4500. 00| 2250. 00000 6750. 00
FI ELD OFFICE, A | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAl LED MATERI AL | | |
0004 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1.00000 1.00
QUALI TY ASSURANCE ADJUSTNMVENT | | |
0005 110- 01001 LUMP| 9480. 00000 9480. 00| 9700. 00000 9700. 00| 8400. 00000 8400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 306- 08033 34523. 000 SYS | 0. 65000 22439. 95| 0. 65000 22439. 95| 0. 60000 20713. 80
M LLING ASPHALT, 1 IN. | | |
0007 401- 06264 LUMP| 1000. 00000 1000. 00| 1500. 00000 1500. 00| 3000. 00000 3000. 00
PROFI LOGRAPH, HVA | | [
0008 401-07329 2848.000 TON | 45. 00000 128160. 00| 47. 00000 133856. 00| 55. 00000 156640. 00
QC/ QM HMA, 4, 70, SURFACE, 9.5 nm | |
0009 406- 05520 8.000 TON | 100. 00000 800. 00| 185. 00000 1480. 00| 175. 00000 1400. 00
ASPHALT FOR TACK COAT | | |
0010 801- 06207 1036. 000 LFT | 0. 95000 984. 20| 2. 00000 2072. 00| 1. 00000 1036. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | I I
0011 801- 06640 14.000 EACH| 75. 00000 1050. 00| 75. 00000 1050. 00| 85. 00000 1190. 00
CONSTRUCTI ON SI G\, A | [ [
0012 801-06775 LUMP|  15000. 00000 15000. 00| 7119. 91000 7119. 91| 6300. 00000 6300. 00
MAI NTAI NI NG TRAFFI C | [ [
0013 805- 02328 2000. 000 LFT | 0. 60000 1200. 00| 0. 60000 1200. 00| 0. 65000 1300. 00

SIGNAL CABLE, 1C 14GA. | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 550 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 235, 989. 45 ROUTE : SR 9
CALL CRDER : 550 CONTRACT ID : M -27778-A COUNTI ES :  HANCOCK
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35 1151771 | (2) 35-1139301 | (3) 35-0918397
| CALUVET ASPHALT PAVING CO | [E & B PAVING | NC. | R ETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e et e e e e e e e e e e meemeemeeooo-
0014 805-78795 500.000 LFT | 7. 40000 3700. 00| 7. 40000 3700. 00 7. 75000 3875. 00
SAW CUT FOR ROADVWAY LOCP AND SEALER | | |
0015 808-06711 1720.000 LFT | 0. 15000 258. 00| 0. 17000 292. 40| 0. 19000 326. 80
LINE, PAINT, BROKEN, WHITE, 4 IN. |
0016 808-06713 7358.000 LFT | 0. 13000 956. 54| 0. 14000 1030. 12 0. 15000 1103. 70
LINE, PAINT, SOLID, WHITE, 4 IN. |
0017 808-06714 3483.000 LFT | 0. 18000 626. 94 0. 14000 487. 62 0. 15000 522. 45
LINE, PAINT, SQLID, YELLON 4 IN. |
8. 50000 510. 00| 12. 00000 720. 00 12. 00000 720. 00

0018 808-75297 60. 000 LFT |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |

STOP LINE, 24 IN

|
0019 808-75320 1.000 EACH 70. 00000 70. 00| 150. 00000 150. 00 165. 00000 165. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0020 808-75325 1.000 EACH 75. 00000 75. 00| 200. 00000 200. 00 205. 00000 205. 00

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |
SECTI ON TOTALS | $ 192, 212. 63| $ 194, 000. 00 $ 214, 649. 75

CONTRACT TOTALS | $ 192, 212. 63| $ 194, 000. 00| $ 214,649. 75




PAVEMENT MESSAGE MARKI NGS,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 550 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 235, 989. 45 ROUTE : SR 9
CALL ORDER : 550 CONTRACT ID : M -27778-A COUNTI ES :  HANCOCK
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e et e e e e e e e e e e eemeemeeooo-
SECTI ON 0001  HVA RESURFACE
I I I
0001 105-06845 LUMP| 1050. 00000 1050. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 3.000 MOS | 2400. 00000 7200. 00| |
FIELD OFFICE, A | [ [
0003 106-03285 1.000 DAL | 1. 00000 1. 00| |
FAI LED MATERI AL | | [
0004 106-03289 1.000 DOL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP|  10706. 01000 10706. 01] |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 306-08033 34523.000 SYS | 0. 80000 27618. 40| |
M LLING ASPHALT, 1 IN. | | |
0007 401-06264 LUMP| 850. 00000 850. 00| |
PROFI LOGRAPH, HVA [ [ [
0008 401-07329 2848.000 TON | 51. 75000 147384. 00| |
QC/ QA HWVA, 4, 70, SURFACE, 9.5 mm | [ [
0009 406- 05520 8.000 TON | 195. 00000 1560. 00| |
ASPHALT FOR TACK COAT | |
0010 801-06207 1036. 000 LFT | 1. 75000 1813. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN, | [ |
0011 801-06640 14.000 EACH 78. 00000 1092. 00| |
CONSTRUCTI ON SI GN, A | | |
0012 801-06775 LUWP| 8000. 00000 8000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0013 805-02328 2000.000 LFT | 0. 63000 1260. 00| [
SI GNAL CABLE, 1C 14GA | | |
0014 805-78795 500. 000 LFT | 7. 75000 3875. 00| |
SAW CUT FCR ROADVAY LOCP AND SEALER | | |
0015 808-06711 1720.000 LFT | 0. 18000 309. 60| |
LINE, PAINT, BROKEN, WHI TE, 4 IN. [ | [
0016 808-06713 7358.000 LFT | 0. 15000 1103. 70| |
LINE, PAINT, SOLID, VHITE, 4 IN | | |
0017 808-06714 3483.000 LFT | 0. 15000 522. 45 |
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0018 808- 75297 60.000 LFT | 12. 60000 756. 00| [
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0019 808- 75320 1.000 EACH 157. 00000 157. 00| |
I I
I

I
THERMOPLASTI C, LANE | NDI CATI ON ARROW |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04

PAGE : 550 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 235, 989. 45 ROUTE : SR 9
CALL ORDER : 550 CONTRACT ID : M -27778-A COUNTI ES @ HANCOCK
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e e e e e e e e e e e emmeemeeooo-
0020 808- 75325 1.000 EACH 210. 00000 210. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $ 215, 469. 16| |
------------------------------------------ e

CONTRACT TOTALS [ $ 215, 469. 16|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: NONE BELOW

CALL CRDER : 560 CONTRACT ID : M -27783-A
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

VENDOR RANKI NG :

RQUTE :
CQOUNTI ES :

PRQJECT( S)

SR 75
CARROLL

DATE : 09/ 27/ 04
PAGE : 560 -1

CLI NTON

1 25-1370389 SWANK ASSOCI ATED CO
2 35-2139506 HARDCORE CONCRETE SAW NG & SEALI NG | NC.

205, 302. 00
256, 072. 13

100. 0000%
124.7294%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/27/ 04
PAGE : 570 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 129, 744.50 RQUTE :
CALL CRDER : 570 CONTRACT ID : M -27784-A COUNTI ES : MARION
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 30000BC
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BID LON BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 106, 650. 00 100. 0000%
2 350918397 RIETH R LEY CONSTRUCTI ON $ 117, 100.00 109. 7984%
3 35-1341287 HARCO ASPHALT PAVI NG | NC. $  129,293.19 121. 2313%
4 35-1139301 E & B PAING |NC $  141,934.75 133. 0846%
| (1) 35-1917625 | (2) 350918397 | (3) 35-1341287
| M LESTONE CONTRACTCRS, L.P. |R ETH RILEY OONSTRUCTION | HARCO ASPHALT PAVI NG | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S B
SECTION 0001  PARTI AL 3R MAI NTENANCE
| | |
0001 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL [ | [
0002 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | [
0003 110-01001 LUWP| 5320. 00000 5320. 00| 6000. 00000 6000. 00| 3600. 00000 3600. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 304-07490 66.000 TON | 75. 00000 4950. 00| 130. 00000 8580. 00| 88. 24000 5823. 84
HVA PATCH NG TYPE B [ | [
0005 306-08034 1456.000 SYS | 2. 50000 3640. 00| 5. 00000 7280. 00| 6. 35000 9245. 60
MLLING ASPHALT, 1 1/2 IN. | | |
0006 306-08043 1545.000 SYS | 3. 00000 4635. 00| 5. 00000 7725. 00| 4. 45000 6875. 25
MLLING TRANSI TI ON | | |
0007 402-07433 1920.000 TON | 44. 00000 84480. 00| 44. 00000 84480. 00| 52. 15000 100128. 00
HVA SURFACE, TYPE B | | |
0008 406- 05520 5.860 TON | 150. 00000 879. 00| 200. 00000 1172. 00| 225. 00000 1318. 50
ASPHALT FOR TACK COAT | | |
0009 801-06640 2.000 EACH 120. 00000 240. 00| 150. 00000 300. 00| 150. 00000 300. 00
CONSTRUCTI ON SI GN, A | | |
0010 801-06775 LUMP| 2504. 00000 2504. 00| 1561. 00000 1561. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 106, 650. 00| $ 117, 100. 00| $  129,293.19
------------------------------------------ o m e e e o e e e et e e et e e e e e e e e e e e m e e e e e e e e e meemeeoo-

CONTRACT TOTALS | $ 106, 650. 00| $ 117, 100. 00| $ 129, 293. 19




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 570 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 129, 744. 50 RQUTE :
CALL CRDER : 570 CONTRACT ID : M -27784-A COUNTI ES : MARION
LETTI NG DATE : 09/14/04 10:00 AM DI STR CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (4) 35-1139301
|E & B PAVING |NC.

| |
LINE NO/ | TEM CODE / ALT | | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e o e o e e et e e et e e m e e e e e e e e e e e e e e e e emmeemeeoo-
SECTI ON 0001  PARTI AL 3R MAl NTENANCE

I I I
0001 106-03285 1.000 DAL | 1. 00000 1. 00 |
FAI LED MATERI AL | | |
0002 106-03289 1.000 DOL | 1. 00000 1. 00| [
QUALI TY ASSURANCE ADJUSTMENT | | |
0003 110-01001 LUVP| 7100. 00000 7100. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 304-07490 66.000 TON | 180. 00000 11880. 00| |
HVA PATCH NG TYPE B [ | [
0005 306-08034 1456. 000 SYS | 2. 25000 3276. 00 |
MLLING ASPHALT, 1 1/2 IN. | | |
0006 306-08043 1545. 000 SYS | 5. 25000 8111. 25| |
MLLING TRANSI TI ON | | |
0007 402-07433 1920. 000 TON | 51. 00000 97920. 00| |
HVA SURFACE, TYPE B | | |
0008 406- 05520 5.860 TON | 175. 00000 1025. 50| |
ASPHALT FOR TACK COAT | [
0009 801-06640 2.000 EACH 310. 00000 620. 00| |
CONSTRUCTI ON SI &N, A | | [
0010 801-06775 LUMP|  12000. 00000 12000. 00| |
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 141, 934. 75| |

------------------------------------------ o m m e m ot e et et et e e e e e e e et e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 141, 934.75]| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 580 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 157, 891. 60 RQUTE :
CALL CRDER : 580 CONTRACT ID : M -27797-A COUNTI ES : PUTNAM
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT : CRAWFCRDSVI LLE DI STRI CT
CONTRACT TI ME : 10 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 996700C
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 352126716 WABASH VALLEY ASPHALT CO. LLC. $  121,040.30 100. 0000%
2 351341287 HARCO ASPHALT PAVI NG | NC. $ 130, 744.00 108. 0169%
3 350918397 R ETH R LEY CONSTRUCTI ON $  142,380.00 117. 6302%
| (1) 35-2126716 | (2) 35 1341287 | (3) 35-0918397

| WABASH VALLEY ASPHALT CO  LL| HARCO ASPHALT PAVING INC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-

SECTI ON 0001  HVA RESURFACE
I I I

0001 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | | [

0002 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | [

0003 110-01001 LUMP| 6000. 00000 6000. 00| 6172. 00000 6172. 00| 7200. 00000 7200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 301-07448 100.000 TON | 13. 20000 1320. 00| 22. 00000 2200. 00| 25. 00000 2500. 00
COVPACTED AGGREGATE, NO 53, BASE | | |

0005 304-07489 210.000 TON | 59. 05000 12400. 50| 89. 50000 18795. 00| 125. 00000 26250. 00
HVA PATCH NG TYPE A | | |

0006 402-07450 1800. 000 TON | 53. 40000 96120. 00| 55. 30000 99540. 00| 57. 00000 102600. 00
HVA, TYPE A, WEDGE AND LEVEL | | |

0007 406- 05520 6.100 TON | 198. 00000 1207. 80| 250. 00000 1525. 00| 200. 00000 1220. 00
ASPHALT FOR TACK COAT | | |

0008 801-06640 6.000 EACH 165. 00000 990. 00| 140. 00000 840. 00| 175. 00000 1050. 00
CONSTRUCTI ON SIGN, A | | |

0009 801-06775 LUMP| 3000. 00000 3000. 00| 1670. 00000 1670. 00| 1558. 00000 1558. 00
MAI NTAI NI NG TRAFFI C | |

SECTI ON TOTALS | $ 121, 040. 30| $ 130, 744. 00| $ 142, 380.00
------------------------------------------ o m m et e et e et e e et e e e e et e e e e e e e emeeoeeoo--

CONTRACT TOTALS | $ 121, 040. 30| $ 130, 744. 00| $ 142, 380.00




| NDI ANA DEPARTMVENT COF TRANSPORTATI ON DATE : 09/ 27/04
PAGE : 590 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $  695,787.71 RQUTE : SR 1
CALL CRDER : 590 CONTRACT ID : M -27802-A COUNTI ES : RANDOLPH
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 30000BD
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1  35-1145884 L 1 C A CONSTRUCTI ON $  631,596.61 100. 0000%
2 351065659 BROOKS CONSTRUCTI ON COMPANY | NC $  673,869.15 106. 6929%
| (1) 35- 1145884 | (2) 35 1065659 |
[L I CA CONSTRUCTI ON | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o
SECTI ON 0001  HVA RESURFACE
[ | |
0001 105- 06845 LUMP| 4500. 00000 4500. 00| 5115. 00000 5115. 00|
CONSTRUCTI ON ENGI NEERI NG | [ [
0002 105-07039 3.000 MOS | 2225. 00000 6675. 00| 1780. 00000 5340. 00|
FIELD OFFICE, B | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP|  34719. 00000 34719.00]  33500. 00000 33500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 301-07448 497.000 TON | 10. 20000 5069. 40| 20. 00000 9940. 00|
COMPACTED AGGREGATE, NO 53, BASE | | |
0007 303-01180 856. 000 TON | 18. 52000 15853. 12| 8. 20000 7019. 20|
COMPACTED AGGREGATE, NO. 53 , CRUSHED | | [
STONE | | |
0008 304-07490 497.000 TON | 107. 96000 53656. 12| 85. 76000 42622. 72|
HVA PATCH NG TYPE B | | [
0009 306-08042 114090. 000 SYS | 0. 60000 68454. 00| 0. 40000 45636. 00|
M LLING SCARI FI CATI ON PROFI LE | [ [
0010 306-08043 4613.000 SYS | 2. 35000 10840. 55| 3. 53000 16283. 89|
M LLING TRANSI TI ON | | |
0011 401-06264 LUWP| 6000. 00000 6000. 00| 3700. 00000 3700. 00|
PROFI LOGRAPH, HMA | | |
0012 401-07327 9413.000 TON | 37. 48000 352799. 24| 43. 40000 408524. 20|
QA HVA, 2, 70, SURFACE, 9.5 mm | | |
0013 406- 05520 27.500 TON | 180. 00000 4950. 00| 176. 00000 4840. 00|
ASPHALT FOR TACK COAT | | [
0014 610-07487 381.000 TON | 71. 98000 27424. 38| 66. 60000 25374. 60|

HVA FOR APPROACHES, TYPE B | [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 590 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 695, 787. 71 ROUTE : SR 1
CALL ORDER : 590 CONTRACT ID : M -27802-A COUNTI ES :  RANDOLPH
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35 1145884 | (2) 35 1065659 |
[L 1 C A CONSTRUCTI ON | BROOKS OONSTRUCTI ON COVPANY |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0015 615-06520 10.000 EACH 150. 00000 1500. 00| 313. 06000 3130. 60|
MONUVENT, RE-ESTABLI SH | | |
0016 615-06525 24.000 EACH 225. 00000 5400. 00| 263. 92000 6334. 08|
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0017 801-06207 4668.000 LFT | 0. 70000 3267. 60| 0. 85000 3967. 80|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0018 801-06640 22.000 EACH 105. 00000 2310. 00| 105. 00000 2310. 00|
CONSTRUCTI ON SIQN, A | | |
0019 801-06775 LUMP|  22304. 00000 22304.00|  43996. 86000 43996. 86|
MAI NTAI NI NG TRAFFI C | | |
0020 808-06712 7450.000 LFT | 0. 10000 745. 00| 0. 10000 745. 00|
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0021 808-06714 48872.000 LFT | 0. 10000 4887. 20| 0. 10000 4887. 20|
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0022 808- 75297 24.000 LFT 10. 00000 240. 00| 25. 00000 600. 00|

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STCP LINE, 24 IN. |

SECTI ON TOTALS |

$ 631, 596. 61 $ 673, 869. 15|

CONTRACT TOTALS | $  631,596. 61 $ 673, 8609. 15|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 469, 892. 38

CALL CRDER : 600 CONTRACT I D :
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

VENDOR RANKI NG :

BROWN

50000AK

DATE :
PAGE :

09/ 27/
600 -1

100. 0000%
109. 6731%
111. 0901%
153. 9197%

1  35-1357381 O MVARA, DAVE CONTRACTCR

2  35-1917625 M LESTONE CONTRACTCRS, L.P.
3  35-1418333 ROGERS GROUP, | NC.

4  35-0918397 RI ETH RI LEY CONSTRUCTI ON

ROUTE :
M -27806- A COUNTI ES :
SEYMOUR DI STRI CT
20 WORK DAYS
PRQJECT( S)
$
$
$
$

359, 583. 75
394, 367. 00
399, 462. 00
553, 470. 30

04

| (1) 351357381

| O MARA, DAVE CONTRACTOR

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

SECTI ON 0001 HVA RESURFACE

|
0001 105-07039 6.000 M | 700. 00000
FIELD OFFICE, B |
0002 106- 03285 1.000 DOL | 1. 00000
FAI LED MATERI AL |
0003 106-03289 1.000 DOL | 1. 00000
QUALITY ASSURANCE ADJUSTMENT |
0004 110-01001 LUMVP| 4550. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0005 202-94749 100. 000 LFT | 4. 00000
CURB, ASPHALT, REMOVE , SPEED BUMP
0006 303-01180 1714.000 TON | 18. 25000
OOVPACTED AGGREGATE, NO. 53 [
0007 304-07491 150. 000 TON | 75. 00000
HVA PATCH NG TYPE C |
0008 306- 08043 2000. 000 SYS | 2. 75000
M LLI NG, TRANSI TI ON |
0009 402-07434 7120.000 TON | 39. 50000
HVA SURFACE, TYPE C |
0010 402- 07452 150. 000 TON | 59. 00000
HVA, TYPE C, WEDGE AND LEVEL |
0011 406- 05520 28.750 TON | 175. 00000
ASPHALT FOR TACK COAT |
0012 605- 05523 100. 000 LFT | 9. 00000
CURB, HVA , SPEED BUMWP |
0013 720- 44000 2.000 EACH 400. 00000
CASTING ADJUST TO GRADE [
0014 801- 06640 8.000 EACH 135. 00000

CONSTRUCTI ON SI GN, A |

| (2) 35 1917625

| (3) 35-1418333

I NC.

9500.

2050.

25710.

12000.

8000.

299040.

9750.

5750.

2500.

810.

3200.

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

| M LESTONE CONTRACTORS, L. P. | ROGERS GROUP,
Al\/[JJNT|I UNIT PRI CE Al\/[J.JNT|| UNI'T PRI CE
___________ S

4200. OO|| 1200. 00000 7200. OO|| 1150. 00000
1. OOI 1. 00000 1. OO} 1. 00000
1. 00|| 1. 00000 1. OOI 1. 00000
4550. OO|| 17000. 00000 17000. OOI 9500. 00000
400. OO|| 7.00000 700. OOI 20. 50000
31280. 50|| 18. 75000 32137. 50|| 15. 00000
11250. OO|| 95. 00000 14250. OO|| 80. 00000
5500. OOI 3. 50000 7000. OO|| 4. 00000
281240. OO|| 40. 00000 284800. OOI 42. 00000
8850. OO} 60. 00000 9000. OO|| 65. 00000
5031. 25|| 170. 00000 4887. SOI 200. 00000
900. OO|| 8. 00000 800. OOI 25. 00000
800. 00{ 650. 00000 1300. 00|I 405. 00000
1080. OO|I 130. 00000 1040. 00|I 400. 00000

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04

PAGE : 600 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 469, 892. 38 ROUTE :
CALL CRDER : 600 OONTRACT ID : M -27806-A COUNTI ES : BROWN
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1357381 | (2) 351917625 | (3) 35-1418333
| O MARA, DAVE CONTRACTCR | M LESTONE CONTRACTORS, L.P. | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e ot e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0015 801-06775 LUMP| 4500. 00000 4500.00]  14250. 00000 14250. 00|  14250. 00000 14250. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 359,583 75| $  394,367.00| $  399,462.00
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e e e e e e e e e e eemee—eeooo-

CONTRACT TOTALS | $ 359, 583. 75| $ 394, 367. 00| $ 399, 462. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 600 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 469, 892. 38 RQUTE :
CALL CRDER : 600 CONTRACT ID : M -27806-A COUNTI ES : BROWN
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET-ASI DE :

| (4) 35- 0918397 | |

| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON 0001  HVA RESURFACE

I I
0001 105-07039 6.000 NOS | 2000. 00000 12000. 00| |
FIELD OFFI CE, B | | |
0002 106-03285 1.000 DAL | 1. 00000 1. 00| |
FAI LED MATERI AL | | |
0003 106- 03289 1.000 DAL | 1. 00000 1. 00| [
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUMP|  22000. 00000 22000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202-94749 100.000 LFT | 3. 50000 350. 00| |
CURB, ASPHALT, REMOVE , SPEED BUWP | [ [
0006 303-01180 1714.000 TON | 28. 45000 48763. 30| |
COVPACTED AGGREGATE, NO 53 | | |
0007 304-07491 150.000 TON | 125. 00000 18750. 00| |
HVA PATCH NG TYPE C | | |
0008 306-08043 2000. 000 SYS | 3. 65000 7300. 00| |
MLLING TRANSI TI ON | | |
0009 402-07434 7120.000 TON | 58. 00000 412960. 00| |
HMA SURFACE, TYPE C | | |
0010 402-07452 150.000 TON | 54. 00000 8100. 00| |
HVA, TYPE C, WEDGE AND LEVEL | | [
0011 406- 05520 28.750 TON | 180. 00000 5175. 00 |
ASPHALT FOR TACK COAT | | |
0012 605-05523 100.000 LFT | 23. 00000 2300. 00| |
CURB, HVA , SPEED BUWP | | |
0013 720- 44000 2.000 EACH 235. 00000 470. 00| |
CASTING ADJUST TO GRADE | | |
0014 801-06640 8.000 EACH 100. 00000 800. 00| |
CONSTRUCTI ON SIGN, A | | |
0015 801-06775 LUMP|  14500. 00000 14500. 00| |
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 553, 470. 30| |
------------------------------------------ o m m et e et e e e e e e e e e e et e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $  553,470. 30| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 610 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 393, 405. 70 RQUTE : SR 15
CALL ORDER : 610 CONTRACT ID : M -27812-A COUNTI ES : WABASH
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 11/01/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 2000QAW
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 76-0469163 AVERI CAN WATER SERVI CES UNDERGROUND | NFRASTRUCTURE | NC. $  299,831.75 100. 0000%
2 13-3032158 I NSI TUFORM TECHNOLOG ES | NC AWARDED $  311,815.00 103. 9966%
3 351116625 REYNOLDS, | NC. $  320,067.00 106. 7488%
| (1) 76- 0469163 | (2) 13-3032158 | (3) 35-1116625

| AVERI CAN WATER SERVI CES UNDE| I NSI TUFORM TECHNOLOGI ES | NC | REYNOLDS, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 Pl PE LI NI NG

0001 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |

0002 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNMENT | | |

0003 110-01001 LUMP] 8500. 00000 8500.00]  15500. 00000 15500. 00|  10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUVP| 1850. 00000 1850.00|  10000. 00000 10000. 00| 3500. 00000 3500. 00
CLEARI NG RI GHT OF WAY | | [

0005 203-02070 275.000 CYS | 14. 75000 4056. 25| 23. 00000 6325. 00| 30. 00000 8250. 00
BORROW | |

0006 203-02376 LUVP| 610. 00000 610. 00| 4220. 00000 4220. 00| 2000. 00000 2000. 00
EXCAVATI ON, COMVON, FOR DI TCH GRADING | | [

0007 210-07021 125.000 LFT | 252. 00000 31500. 00| 273. 00000 34125. 00| 306. 00000 38250. 00
LINING , CURED I N PLACE, SEWER SEGMVENT, | | |
36 IN. | | |

0008 210-07021 730.000 LFT | 298. 00000 217540. 00| 273. 00000 199290. 00| 306. 00000 223380. 00
LINING , CURED I N PLACE, SEWER SEGVENT, | | |
54 I N. | | |

0009 210-07824 22.000 EACH 605. 00000 13310. 00| 300. 00000 6600. 00| 400. 00000 8800. 00
LATERAL REI NSTATEMENT | | |

0010 211-07454 5.000 CYS | 25. 00000 125. 00| 55. 00000 275. 00| 100. 00000 500. 00
STRUCTURE BACKFI LL | | |

0011 213-08058 5.000 CYS | 183. 00000 915. 00| 135. 00000 675. 00| 120. 00000 600. 00
FLOMBLE BACKFI LL | |

0012 715-05154 165.000 LFT | 97. 50000 16087. 50| 167. 00000 27555. 00| 129. 00000 21285. 00
PIPE, TYPE 2, CIRCULAR 24 IN | | |

0013 801-06640 2.000 EACH 618. 00000 1236. 00| 380. 00000 760. 00| 250. 00000 500. 00

CONSTRUCTI ON SI G, A | [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PACE : 610 -2

TABULATI ON CF BI DS
RQUTE : SR 15

ENG NEER S ESTIMATE: $ 393, 405. 70
CALL CRDER : 610 CONTRACT ID : M -27812-A COUNTI ES : WABASH
LETTI NG DATE : 09/14/04 10:00 AM DISTRCT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 76- 0469163 | (2) 13-3032158 | (3) 35-1116625
| AVERI CAN WATER SERVI CES UNDE| | NSI TUFORM TECHNOLOG ES | NC | REYNOLDS, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT
------------------------------------------ o m m e e e o e e et et et e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0014 801-06775 LUVP| 4100. 00000 4100. 00| 6488. 00000 6488. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 299, 831.75] $ 311, 815.00] $  320,067.00
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e memmeemeaooo-
CONTRACT TOTALS | $ 299, 831. 75| $ 311, 815.00] $  320,067.00




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 620 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 239, 567. 21 ROUTE : SR 37
CALL ORDER : 620 CONTRACT 1D : M -27830-A COUNTI ES : JOHNSON
LETTI NG DATE : 09/ 14/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 11/30/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 50000A]
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1  35-1673827 HENDERSON, H. E., INC. $ 164, 996. 45 100. 0000%
2 351151771 CALUMET ASPHALT PAVI NG CO. | NC. $ 175, 769. 95 106. 5295%
3 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 207, 856. 65 125. 9764%
4  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 208, 354. 76 126. 2783%
5  35-0918397 R ETH RI LEY CONSTRUCTI ON $ 212, 928. 00 129. 0500%
6 351139301 E & B PAVING | NC. $ 222, 000. 00 134. 5483%
| (1) 35-1673827 | (2) 351151771 | (3) 35-0999231
| HENDERSON, H E., INC. | CALUVET ASPHALT PAVING CO. || HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMDUNT| UNIT PRICE AVODUNT|  UNIT PRICE AMOUNT
------------------------------------------ o e e e e e e e e e e e e e c e e e m e e c e e e et e e e e e e -
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
[ | |
0001 105- 06845 LUMP| 5881. 80000 5881. 80| 2900. 00000 2900. 00| 2900. 00000 2900. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 MO | 1638. 59000 9831. 54| 1800. 00000 10800. 00| 1500. 00000 9000. 00
FI ELD OFFICE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAl LED MATERI AL | [ [
0004 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTNMENT | | |
0005 110- 01001 LUWP|  10441. 25000 10441.25|  11000. 00000 11000.00|  10500. 00000 10500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0006 202-02240 2100. 000 SYS | 7. 14000 14994. 00| 9. 50000 19950. 00| 8. 70000 18270. 00
PAVEMENT REMOVAL | | [
0007 203-02000 350.000 CYS | 15. 76000 5516. 00| 40. 00000 14000. 00| 94. 00000 32900. 00
EXCAVATI ON, COMMON | | [
0008 203-02070 200.000 CYS | 16. 79000 3358. 00| 30. 00000 6000. 00| 19. 00000 3800. 00
BORROW | | [
0009 303-01180 269.000 TON | 26. 15000 7034. 35| 17. 50000 4707. 50| 36. 00000 9684. 00
COVPACTED AGGREGATE, NO. 53 | | |
0010 402-07434 145.000 TON | 92. 27000 13379. 15| 85. 00000 12325. 00| 78. 00000 11310. 00
HVA SURFACE, TYPE C | [ |
0011 402-07439 90.800 TON | 63. 00000 5720. 40| 60. 00000 5448. 00| 64. 00000 5811. 20
HVA | NTERVEDI ATE, TYPE C | | |
0012 402-07442 653.400 TON | 48. 98000 32003. 53| 46. 00000 30056. 40| 51. 00000 33323. 40
HVA BASE, TYPE C | | |
0013 402-07452 50.000 TON | 47. 25000 2362. 50| 45. 00000 2250. 00| 50. 00000 2500. 00

HVA, TYPE C, VWEDGE AND LEVEL [



TRANSVERSE MARKI NGS, THERMOPLASTI C,

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 09/27/04
PAGE : 620 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 239, 567. 21 ROUTE : SR 37
CALL ORDER : 620 CONTRACT ID : M -27830-A COUNTI ES :  JOHNSON
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35- 1673827 | (2) 35-1151771 | (3) 35-0999231
| HENDERSON, H E., INC. | CALUVET ASPHALT PAVING CO || HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e et e e et e m o e e e e e e et e e e e e e e eemee—eeooo-
0014 406- 05520 2.200 TON | 105. 00000 231. 00| 100. 00000 220. 00| 150. 00000 330. 00
ASPHALT FOR TACK COAT | [ [
0015 601-01700 1.000 EACH 1862. 80000 1862. 80| 1900. 00000 1900. 00| 1900. 00000 1900. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ | [
0016 601-02103 68.000 LFT | 19. 79000 1345. 72| 19. 00000 1292. 00| 17. 00000 1156. 00
GUARDRAI L, W BEAM SHOP CURVED, 6 FT. 3 | | |
IN. SPACI NG [ | |
0017 601-06037 1.000 EACH 577. 50000 577. 50| 600. 00000 600. 00| 700. 00000 700. 00
GUARDRAI L END TREATMENT, | | | |
0018 601-99105 474.000 LFT | 15. 48000 7337. 52 16. 00000 7584. 00| 13. 00000 6162. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0020 621-06574 2100. 000 SYS | 2. 47000 5187. 00| 2. 35000 4935. 00| 2. 40000 5040. 00
SODDI NG | | |
0021 801-06624 6.000 EACH 141. 75000 850. 50| 1. 00000 6. 00 1. 00000 6. 00
STANDARD BARRI CADE, |11B, WTH SIGNS | | |
0022 801-06640 26.000 EACH 73. 50000 1911. 00| 61. 00000 1586. 00| 61. 00000 1586. 00
CONSTRUCTI ON SIGN, A | | [
0023 801-06710 300.000 DAY | 26. 25000 7875. 00| 5. 00000 1500. 00| 5. 00000 1500. 00
FLASH NG ARROW S| GN [ | [
0024 801-06775 LUMP| 9410. 50000 9410.50|  15000. 00000 15000. 00|  26000. 00000 26000. 00
MAI NTAI NI NG TRAFFI C | | [
0025 801-09133 2.000 EACH 2625. 00000 5250. 00| 1900. 00000 3800. 00| 1900. 00000 3800. 00
TEMPORARY CHANGEABLE MESSAGE S| GN [ [
0026 802-76035 112.000 SFT | 6. 12000 685. 44| 20. 00000 2240. 00| 24. 00000 2688. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH CKNESS | |
0027 804-06771 25.000 EACH 27. 30000 682. 50| 29. 00000 725. 00| 39. 00000 975. 00
DELI NEATCR POST, FLEXI BLE [
0028 808-06701 500. 000 LFT | 0. 37000 185. 00| 0. 35000 175. 00| 0. 35000 175. 00
LINE, THERVOPLASTIC, BROKEN, WH TE, 4 | |
I'N. I I I
0029 808-06703 2840.000 LFT | 0. 30000 852. 00| 0. 35000 994. 00| 0. 35000 994. 00
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | |
0030 808-06705 478.000 LFT | 0. 62000 296. 36| 0. 75000 358. 50| 0. 75000 358. 50
LINE, THERMOPLASTIC, SOLID, WA TE, 8 IN | |
0031 808- 75245 2270.000 LFT | 0. 30000 681. 00| 0. 34000 771. 80| 0. 34000 771. 80
LINE, THERMIPLASTIC, SOLID, YELLON 4 | | [
IN. I I I
0032 808- 75260 137.000 LFT | 1. 16000 158. 92| 2.00000 274. 00| 2.00000 274. 00
I I
I I

SOLI D, WHITE, CROSSHATCH LINE, 12 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 620 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 239, 567. 21 ROUTE : SR 37
CALL ORDER : 620 CONTRACT 1D : M -27830-A COUNTI ES : JOHNSON
LETTI NG DATE : 09/14/04 10: 00 AM DISTRCT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 35 1673827 | (2) 35-1151771 | (3) 35-0999231
| HENDERSON, H.E., INC, | CALUVET ASPHALT PAVING GO | | HUNT PAVI NG COVPANY, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m et o e e e et e e et e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0033 808- 75278 72.000 LFT | 1. 31000 94. 32| 2.00000 144. 00| 2.00000 144. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 12 IN. | | |
0034 808- 75320 7.000 EACH 73. 50000 514. 50| 50. 00000 350. 00| 50. 00000 350. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW | | |
0035 808- 75325 3.000 EACH 60. 90000 182. 70| 60. 00000 180. 00| 60. 00000 180. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0036 808-92027 261.000 LFT | 0. 65000 169. 65| 0. 75000 195. 75| 0. 75000 195. 75
LINE, THERVOPLASTIC, SOLID, YELLON 8 | | |
IN. I | I
0037 605-06240 30.000 SYS | 104. 50000 3135. 00| 150. 00000 4500. 00| 180. 00000 5400. 00
CENTER CURB, A, CONCRETE | | |
0038 606-07484 1700.000 LFT | 2. 63000 4471. 00| 4. 00000 6800. 00| 4.10000 6970. 00
M LLED HVA SHOULDER CORRUGATI ONS | | |
0039 801-04308 2.000 EACH 262. 50000 525. 00| 100. 00000 200. 00| 100. 00000 200. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
SECTI ON TOTALS | $ 164, 996. 45]| $ 175,769, 95 $ 207, 856.65
------------------------------------------ o m m o m e o e e ot e e ot e e e o e e e e et e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 164, 996. 45| $ 175, 769. 95| $ 207, 856.65




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 620 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 239, 567. 21 ROUTE : SR 37
CALL ORDER : 620 CONTRACT ID : M -27830-A COUNTI ES :  JOHNSON
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35-0918397 | (6) 35-1139301
| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTION | E & B PAVING | NC.
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e m e e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
[ I I
0001 105-06845 LUMP| 3000. 00000 3000. 00| 3000. 00000 3000. 00| 7900. 00000 7900. 00
CONSTRUCTI ON ENGI NEERI NG | |
0002 105-07039 6.000 MS | 2500. 00000 15000. 00| 2600. 00000 15600. 00| 2400. 00000 14400. 00
FIELD OFFI CE, B | | |
0003 106- 03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1.00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP|  12000. 00000 12000. 00|  11000. 00000 11000.00|  11100. 00000 11100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02240 2100. 000 SYS | 12. 00000 25200. 00| 12. 50000 26250. 00| 19. 25000 40425. 00
PAVEMENT REMOVAL | | |
0007 203-02000 350.000 CYS | 33. 00000 11550. 00| 75. 50000 26425. 00| 30. 00000 10500. 00
EXCAVATI ON COVVON | | |
0008 203-02070 200.000 CYS | 30. 00000 6000. 00| 56. 00000 11200. 00| 60. 50000 12100. 00
BORROW [ | [
0009 303-01180 269.000 TON | 28. 00000 7532. 00| 21. 00000 5649. 00| 25. 00000 6725. 00
COVPACTED AGGREGATE, NO. 53 | | [
0010 402-07434 145.000 TON | 69. 00000 10005. 00| 80. 00000 11600. 00| 73.00000 10585. 00
HVA SURFACE, TYPE C | | [
0011 402-07439 90.800 TON | 55. 00000 4994. 00| 57. 00000 5175. 60| 73. 00000 6628. 40
HVA | NTERVEDI ATE, TYPE C | | [
0012 402-07442 653.400 TON | 54. 00000 35283. 60| 44. 00000 28749. 60| 60. 00000 39204. 00
HVA BASE, TYPE C | | |
0013 402-07452 50.000 TON | 120. 00000 6000. 00| 45. 00000 2250. 00| 60. 00000 3000. 00
HVA, TYPE C, WEDGE AND LEVEL | |
0014 406- 05520 2.200 TON | 175. 00000 385. 00| 175. 00000 385. 00| 200. 00000 440. 00
ASPHALT FOR TACK COAT | | |
0015 601-01700 1.000 EACH 2497. 00000 2497. 00| 2000. 00000 2000. 00| 1900. 00000 1900. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0016 601-02103 68.000 LFT | 22. 95000 1560. 60| 19. 00000 1292. 00| 19. 00000 1292. 00
GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 | | [
IN. SPACI NG [ | |
0017 601-06037 1.000 EACH 938. 25000 938. 25| 750. 00000 750. 00| 600. 00000 600. 00
GUARDRAI L END TREATMENT, | | | |
0018 601-99105 474.000 LFT | 17. 55000 8318. 70]| 14. 50000 6873. 00| 16. 00000 7584. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACNG | | [
0020 621-06574 2100.000 SYS | 3. 17000 6657. 00 2. 50000 5250. 00| 2. 35000 4935. 00
I

SODDI NG |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 620 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 239, 567. 21 ROUTE : SR 37
CALL ORDER : 620 CONTRACT 1D : M -27830-A COUNTI ES :  JOHNSON
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35 0918397 | (6) 35-1139301
| M LESTONE CONTRACTCRS, L.P. | R ETH RILEY CONSTRUCTION | E & B PAVING, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m m e e e e o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeaooo-
0021 801-06624 6.000 EACH 283. 50000 1701. 00| 325. 00000 1950. 00| 210. 00000 1260. 00
STANDARD BARRI CADE, I11B, WTH SIG\NS | | |
0022 801-06640 26.000 EACH| 121. 50000 3159. 00| 85. 00000 2210. 00| 90. 00000 2340. 00
CONSTRUCTI ON SIGN, A | | |
0023 801-06710 300.000 DAY | 13. 50000 4050. 00| 13. 00000 3900. 00| 1. 00000 300. 00
FLASH NG ARROW S| GN | | |
0024 801-06775 LUMP|  10000. 00000 10000. 00|  14914. 95000 14914.95|  14153. 00000 14153. 00
MAI NTAI NI NG TRAFFI C | | |
0025 801-09133 2.000 EACH 5670. 00000 11340. 00| 3500. 00000 7000. 00| 4200. 00000 8400. 00
TEMPORARY CHANGEABLE MESSAGE SI GV | [ [
0026 802-76035 112.000 SFT | 31. 73000 3553. 76| 25. 00000 2800. 00| 20. 00000 2240. 00
SIGN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND, 0.100 IN. TH CKNESS | | |
0027 804-06771 25.000 EACH 52. 65000 1316. 25| 45. 00000 1125. 00| 29. 00000 725. 00
DELI NEATOR POST, FLEXI BLE | | |
0028 808-06701 500. 000 LFT | 0. 74000 370. 00| 0. 55000 275. 00| 0. 55000 275. 00
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
IN. I I I
0029 808-06703 2840.000 LFT | 0. 74000 2101. 60| 0. 55000 1562. 00| 0. 55000 1562. 00
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0030 808-06705 478.000 LFT | 1. 35000 645. 30| 1. 45000 693. 10| 1. 00000 478. 00
LINE, THERMOPLASTIC, SOLID, WHTE, 8 IN | | [
0031 808- 75245 2270.000 LFT | 0. 74000 1679. 80| 0. 55000 1248. 50| 0. 55000 1248. 50
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I N | | |
0032 808- 75260 137.000 LFT | 2. 70000 369. 90| 2. 20000 301. 40 2.00000 274.00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 12 IN | | |
0033 808- 75278 72.000 LFT | 2. 70000 194. 40| 2. 20000 158. 40| 2.00000 144. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | [
SOLID, YELLOWN CROSSHATCH LINE, 12 IN | | |
0034 808- 75320 7.000 EACH 74. 25000 519. 75 115. 00000 805. 00| 55. 00000 385. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |
0035 808-75325 3.000 EACH 94. 50000 283. 50| 170. 00000 510. 00| 70. 00000 210. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | [ [
0036 808-92027 261.000 LFT | 1. 35000 352. 35 1. 45000 378. 45 1. 00000 261. 00
LINE, THERVOPLASTIC, SOLID, YELLOW 8 | [ [
IN. I I I
0037 605- 06240 30.000 SYS | 160. 00000 4800. 00 130. 00000 3900. 00| 157. 47000 4724. 10
I

CENTER CURB, A, CONCRETE |



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 09/27/ 04
PAGE : 620 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 239, 567. 21 ROUTE : SR 37
CALL ORDER : 620 CONTRACT ID : M -27830-A COUNTI ES :  JOHNSON
LETTI NG DATE : 09/ 14/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35-0918397 | (6) 35-1139301
| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTION | E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e et e e e e e e e e e e e e e e e e e e e e eemee—eeoo-
0038 606-07484 1700.000 LFT | 2. 70000 4590. 00| 3. 15000 5355. 00| 2. 00000 3400. 00
M LLED HVA SHOULDER CORRUGATI ONS | |
0039 801-04308 2.000 EACH 202. 50000 405. 00| 195. 00000 390. 00| 150. 00000 300. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
SECTI ON TOTALS | $ 208, 354. 76| $  212,928.00| $  222,000.00
------------------------------------------ o m m e e o e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeooo-

CONTRACT TOTALS | $ 208, 354. 76| $ 212, 928.00] $  222,000.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 09/ 27/ 04
PAGE : 630 -1

100. 0000%
112. 6064%

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 90
CALL CRDER : 630 CONTRACT ID : Mr-27397-A QOUNTI ES : LAPCRTE
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT : TALL
CONTRACT TIME : 11/30/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) :
SET-ASI DE :
VENDOR RANKI NG :
TOTAL
RANK VENDCR NO. / NAVE BI D
1  35-1489621 HRP CONSTRUCTI QN, | NC. $ 1,598, 487.00
2  36-2231526 WALSH CONSTR CO CF | LL $ 1,800, 000. 00
3 35-1035114 SUPERI OR CONSTRUCTI ON CO $ 1,922,163.40

120. 2489%







